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DEMO  CAB & SHR

1. Conduct a thorough cleaning of all interior window sills and troughs, throughout the building.
2. Remove only peeling, flaking, and “alligator” cracking lead based paint (LBP) throughout the quarters. 
3. Prepare walls, wood, and trim for paint.  The surface to be coated must be clean, sound, dry and free of dirt.
4. Encapsulate paint every painted surface in the building with as ASTM E 1795-04 conforming compound.
5. Paint all encapsulated surfaces with color selected by Chief of Engineering
6. Reinforce sturdiness of handrails.  Any components of the stairs & handrails that are stained shall be refinished.
7. Remove and dispose of all radiators in the residence, taking care not to damage floors.  Patch holes.
8. Refinish wood floors throughout the residence.  Stain a natural color and coated with poly urethane.
9. Texture walls and ceilings with a knock down finish throughout.
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